KENTUCKY TRANSPORTATION CABINET TC 63-35DBE

DEPARTMENT OF HIGHWAYS Rev. 12/11/02
DIVISION OF CONSTRUCTION

DBE Detailed Plan/SUBCONTRACT REQUEST

PROJECT CODE NO: 03~0334
DBE Firm/Subcontract # : 2 Page 1 of 2
TO: Rick Stansel

Executive Director Division of Contract Procurement
FROM : Central Rock

Prime Contractor
SUBJECT : Clark IM-NH 64-5 (63) 89

County Project Number

| hereby request to utilize for DBE participation a portion of the subject project to:
N H Stone of Items 54-69
DBE Employer Identification Numbers: Federal KY Total speciality Items $ 325,614.60
The amount to be subcontracted by thisrequest is DBE $601,350.73 or 291%  Contract $443,156.13 or 2.18% of the
(original contract ) or a subcontract amount of $ 20,636,242.58 $ 20,310,627.98 -specitems

Speciality Items Subcontracted
| have previously requested approval for subcontracts or agreements with other DBE as follows:

Name of DBE firm DBE Amount DBE % Contract Amount Contract %
Carpenter Trucking $371,930.70 1.80% 371,930.70 1.83%
Totals based on original contract Amounts | $973,281.43 | | 4.71% $815,086.83 | 4.01%

This section applicable if DBE firm is aso a Subcontractor of work on Project:

This subcontractor has been furnished a copy of Appendix B of 49 CFR Part 29 and advised to include
the Certification in all lower tier covered transactions and in all solicitations for lower tier transactions
(Federal Aid Contracts only).

The proposed subcontractor is on the Department's list of qualified contractors and has current insurance

coverage: Policy Number 5430835935 with
GL: United States Fire Ins which expireson January 1, 2003
Name of Insurance Company Date
Prime Contractor's Signature Date

Recommended by Office of Minority Affairs Signature Date Recommended by Office of Minority Affairs



KENTUCKY TRANSPORTATION CABINET

DEPARTMENT OF HIGHWAYS TC 63-35 DBE
DIVISION OF CONSTRUCTION Rev. 12/12/02

DBE Detailed Plan/SUBCONTRACT REQUEST
Page 2

Project Code Number (PCN): 30334

DBE Firm

N H Stone

(*) When description is limited by such as"Laying Only" "Erection Only" "Manipulation Only" etc. it should be so indicated and explained.
(**) When the quantity is not the entire amount of (Contract) or (Sub-Contract) estimate, limitations by stations must be shown or definitely designated in some suitable, positive

manner.

Unit prices using Contract Unit Price should be for Bid Unit Price for work to be performed by Sub Contractor. DBE Unit price should be for the agreed upon price for item or
portion of item of contract work.

The ltemsto be subcontracted are as follows:

Estimate . Dollar Amount . Dollar Amount
Su.b Proposal Description Unit Contrz_ict Contra_ct Unit based on DBE Quantity DBE_Umt based on DBE

Section | Item No. Quantity Price : Price .

Seq. # Contract Price Price
A021 33 REMOVE & REPLACE FENCE LINFT 32,699.00 $5.60 $183,114.40 32,699.00 $5.60 $183,114.40
A022 34 GUARDRAIL-STEEL W BEAM-SFACE LIN FT 9,737.50 $9.30 $90,558.75 9,737.50 $9.30 $90,558.75
A023 35 GUARDRAIL TERMINAL SECTNO1 EACH 5.00 $32.30 $161.50 5.00 $32.30 $161.50
A024 36 GUARDRAIL CON TOBR END TYPE A EACH 4.00 $1,430.00 $5,720.00 4,00 $1,430.00 $5,720.00
A025 37 GUARDRAIL END TREATMENT TYPE EACH 1.00 $2,610.00 $2,610.00 1.00 $2,610.00 $2,610.00
A026 38 GUARDRAIL END TREATMENT TY 2A EACH 6.00 $340.00 $2,040.00 6.00 $340.00 $2,040.00
A027 39 GUARDRAIL END TREATMENT TYPE EACH 1.00 $400.00 $400.00 1.00 $400.00 $400.00
A028 40 REMOVE GUARDRAIL LINFT 15,500.00 $1.14 $17,670.00 15,500.00 $1.14 $17,670.00
A029 41 GUARDRAIL END TREATMENT TY 4A EACH 9.00 $1,450.00 $13,050.00 9.00 $1,450.00 $13,050.00
A030 42 TEMPORARY GUARDRAIL LINFT 900.00 $7.48 $6,732.00 900.00 $7.48 $6,732.00
A053 65 EROSION CONTROL BLANKET SQYD 12,574.00 $1.16 $14,585.84 12,574.00 $1.16 $14,585.84
A054 66 TEMP SEEDING AND PROTECTION  SQYD 16,258.00 $0.22 $3,576.76 16,258.00 $0.22 $3,576.76
A055 67 TOPDRESSING FERTILIZER TON 9.40 $300.00 $2,820.00 9.40 $300.00 $2,820.00
A056 68 SEEDING AND PROTECTION SQYD 162,585.00 $0.27 $43,897.95 162,585.00 $0.27 $43,897.95
A057 69 SPECIAL SEEDING CROWN VETCH SQYD 31,729.00 $0.17 $5,393.93 31,729.00 $0.17 $5,393.93
A064 76 CRASH CUSHION TYPE VI-T EACH 5.00 $10,165.00 $50,825.00 5.00 $10,165.00 $50,825.00
EO001 152 RED OAK EACH 90.00 Specidlity Item 90.00 $453.50 $40,815.00
EQ002 153 CIMMARON GREEN ASH EACH 88.00 Specidlity Item 88.00 $438.40 $38,579.20
EO003 154 EASTERN WHITE PINE EACH 408.00 Specidity Item 408.00 $166.30 $67,850.40
G001 155  STEEL POST MILE MARKERS EACH 6.00 Speciality Item 6.00 $95.00 $570.00
G002 156  REFERENCE MARKER EACH 14.00 Speciality Item 14.00 $250.00 $3,500.00
G003 157 REM & RELOCATE SIGN EACH 6.00 Speciality Item 6.00 $400.00 $2,400.00
G004 158 FLEXIBLE DELINEATOR POST-W EACH 175.00 Speciality Item 175.00 $25.60 $4,480.00
Comments:

Speciality Items
Page Total[__ $443,156.13 | [ $601,350.73 ]
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SUBCONTRACT AGREEMENT

#2307-1

THIS AGREEMENT, made and entered into by and between:
N. H. Stone, Inc.

with principal office located at:
P.O. Box 239
Sharpsburg, KY 40374

hereinafter called Subcontractor, and
The Allen Company, Inc.

a Delaware Corporation with principal office located at:
P.0. Box 537, Winchester, KY 40392-0537

hereinafter called Contractor.

The Contract date is 05-25-03 and the
project description is as follows:

I-64 Reconstruction, Clark Co. IM-NH 64-5 (63) 89

L

IL.

HL

WITNESSETH: That Subcontractor and Contractor, in consideration of the items, covenants and conditions herein contained, hereby’
agree as follows: Furnish all matenals labor, equipment and other items necessary to perform the following:

ITEM _ DESCRIPTION oTY ~ UNIT UNIT PRICE TOTAL
As shown in attachment “A” $601,350.73

Subcontract Price: Subcontractor shall be pajd by Contractor, for the satisfactory performance and completion of Subcontractor's work
described herein and all of the duties, obligations and responsibilities of the prices set forth in Paragraph I of this Subcontract (hereinafter
called the “Subcontract Price™), subject to additions and deductions as provided herein. It is specifically understood and agreed by )
Subcontractor that the quantities of items set forth in Paragraph I are estimated quantities only and that the earnings of Subcontractor under
this Agreement shall be determined by the quantities of work that are actually allowed and paid to Contractor by Owner.

The Subcontract Price mcludes all federal, state, county, mumc1pa1 and other taxes and assessments iruposed by law and based upon labor,
services, materials, equipment or other items acquired, performed, furnished or used for or in connection with the Subcontractor's work,
including but not limited to sales, use and personal property taxes payable by or levied against the Owner, General Contractor or the
Subcontractor. Where the law requires any such taxes or assessments to be stated or charged separately, the total pnce of all items included
in the Subcontractor's work, plus the amount of such taxes shall not exceed the Subcontract Price.

Subcontract Documents:
The Subcontract Documents consist of:
1. This Agreement;

2. The Prime Contract, consisting of the Agreement between the Owner and Contractor and the other Contract Documents enumerated
therein, including but not limited to the Conditions of the Contract (General, Special, Supplementary and Other Conditions), Drawings,
Plans, Specifications, Addenda and Modifications, whether issued before or after the execution of thxs Agreement and other Contract
Documents, if any, listed in the Owner-Contractor Agreement;

3. Any other documents specifically incorporated into this Subcontract by reference herein; and

4. Modifications to this Subcontract issued after the execution hereof, all of which are hereby referred to and made a part of this
Subcontract as though copied at length herein (and all of which documents are hereinafter collectively referred to as the “Subcontract
Documents”). ‘;, .

This Subcontract shall be performed in strict accordance with \fhc Subcontract Documents and to the satisfaction of Contractor and Owner.

The Subcontractor represents and agrees that it has carefully examined and understands the Subcontract Documents, copies of which have

been and remain available for inspection and copying by Subcontractor, that it has investigated the nature, locality and site of the Project



IV.

VL

VIL

and the conditions and difficulties under which it is to be performed, and that it enters into this Agreement on the basis of its own
examination, investigation and evaluation of all such matters and not in rehance upon any opinions or representations of Contractor, Owner
or any.of their respective officers, agents, servants or employees.

Payment:

A. Progress Payments and Retainage: Subcontractor shall be paid by Contractor at the rate of the unit price listed in Paragraph I for all
work performed and materials and supplies furnished, less retainage of 0% within seven (7) working days after the Contractor
receives payment from the Owner, payment to Subcontractor being expressly conditioned upon Contractor’s prior receipt of payment
from Owner. It is specifically understood and agreed by Subcontractor that no payment by Contractor to Subcontractor shall be
construed as acceptance of any portion of Subcontractor’s work, a waiver of any defect or deficiency in Subcontractor’s performance, or
relieve Subcontractor-of any of its obligations arising out of this Agreement. Should Contractor st any time determine that payment has
been made to Subcontractor, or on Subcontractor’s behalf, in excess of the amount then due for work under this Agreement, then
Subcontractor shall promptly repay such excess to Contractor within three (3) days of demand for repayment.

B. Final Payment: Final payment shall be made by Contractor to Subcontractor within thirty (30) days after completion and acceptance of
the Subcontractor’s work by the Contractor and the Owner, provided that (1) Contractor shall have first received final payment from the
Owner; (2) Subcontractor shall bave furnished, if requested, evidence satisfactory to Contractor that there are no claims, obligations or
liens outstanding or unsatisfied for labor, services, materials, equipment, taxes or other iterns performed, furnished or incurred for or in
connection with the Subcontractor’s work; and (3) Subcontractor shall have executed and delivered to Contractor, in a form satisfactory
to Contractor, a Release of Lien and an Affidavit of Payment running to and in favor of Contractor and the Owner.

C. Payments Withheld: Subcontractor shall meet all of its obligations and labilities pertaining to this Subcontract on a timely basis and
shall furnish at any time requested, evidence satisfactory to Contractor that there are no claims outstanding or unsatisfied for labor,
services, materials, equipment, taxes or other items performed, furnished or incurred for or in connection with the Subcontractor’s work.
In the event that Subcontractor does not comply with the above, Contractor may retain from monies owed to Subcontractor sufficient
sums to indemnify Contractor and Owner against claims or obligations related to this Subcontract. Contractor may disburse monies
owing to the Subcontractor as Contractor may determine necessary, including by joint check arrangements or payments directly to
persons or entities claiming by or through Subcontracter, to satisfy the above claims against or obligations of Subcontractor. Should
Contractor advance money to Subcontractor or pay on his behalf any bills, accounts, labor or other items, such advances, disbursements
and payments may be deducted from amounts due or to become due to Subcontractor or the retained percentage, at the option of the
Contractor. Should such advances and payments be in excess of the total amount finally due Subcontractor, then Subcontractor shall
promptly repay such excess to Contractor on demand.

Date of Commencement and Completion:” Time is of the essence in the Prime Contract and is hereby declared to be of essence in the
Subcontract. Subcontractor shall prosecute the Subcontract work with all possible diligence and all possible speed in order to insure
completion of the work at the earliest possible date and shall fully cooperate with Contractor in scheduling and performing the Subcontract
Work to avoid conflict, delay in or interference with the work of the Contractor or others upon the Project.

Subcontractor shall begin its work within five (5) days of notice to proceed by Contractor. In the event that Subcontractor does not
perform its work promptly and the completion of the Project is thereby delayed, then Subcontractor shall assume and pay any damages,
including but not limited to any liquidated damages provided by the Prime Contract, that may be incurred by or assessed against the
Contractor. '

The work of this Subcontract shall be completed not later than as duected by Countractor, and subject to the adjustment of this Subcontract
Time as provided in the Subcontract Documents.

No extension of time will be valid w1thout the Contractor’s prior written consent after written claim for adjustment made by the
Subcontractor.

Contractor shall not be lable to Subcontractor for any costs or damages due to delays, escalation, accelerations, non-performance,
interferences with performance, suspensions or changes in the performance or sequence of the Subcontractor’s work. ‘Should this
Agreement, in whole or in part, be interfered with or delayed, or be suspended in commencement, prosecution or completion, for reasons
beyond the Subcontractor’s control, without its fault or negligence, Subcontractor shall be entitled to, and shall be fully compensated by, an
extension of time in which to complete its work; but, only if Subcontractor shall have first notified Contractor in writing of the cause of
delay within two (2) days of the occurrence of the event, and on further condition that Contractor shall have received a similar extension of

* time from the Owner.

Interruption of Work: Subcontractor shall not employ any men or means of construction which may cause strikes, work stoppages, work
interruption or hindrance or any other disturbances, of any nature whatsoever, by Contractor’s employees or the employees of any other
contractor or subcontractor on the Project, with respect to any Work related to this Subcontract Agresment and the Project.

Subcontractor Defaunlt: Should the Subcontractor fail, in the opinion of the Contractor, to prosecute the work with sufficient force and
speed, or default or neglect to carry out the work in accordance with this Subcontract, or cause by any act or omission, the stoppage or
delay of or interference with or damage to the work of Contractor or of any other contractors or subcontractors on the Project, including

2



but not limited to any violation of the provisions of Paragraph VI above, or fail in the performance of the terms and provisions of this
Agreement or the Subcontract Documents, or should the Owner or Contractor determine that the Subcontractor’s work or any portion
thereof is not being performed in accordance with the Subcontract Documents, or should there be filed by or against Subcontractor, a
Petition in Bankruptcy, or should the Subcontractor become insolvent or be adjudicated bankrupt, or go into liguidation or dissolution,
either voluntarily or involuntarily, or make a general assignment for the benefit of creditors, or otherwise acknowledge insolvency, then in
any of such events, each of which shall constitute a default hereunder by Subcontractor, and Subcontractor fails within three (3) working
days after receipt of written notice from the Contractor to commence and continue correction of such default or neglect with diligence and
promptness, the Contractor may at its option, and in addition to any other rights and remedies provided by this Agreement or by law, elect
to proceed in any one or more of the following manners:

1. Contractor may employ and use on said work, or any portion thereof, such number of workmen, laborers, supervisors, teams, tools,
machinery, equipment and/or other subcontractors, at such wages, prices and rentals as Contractor may deem necessary and expedient to
insure prompt completion of the work and Project, and it shall charge all of same to Subcontracior;

2. Contractor may re-let the work, either in whole or in part, to such other persons or entities as it may desire, at such prices as it may deem
proper, and shall charge the costs thereof to Subcontractor;

3. Contractor may declare the rights of the Subcontractor under this Agreement to be terminated and, in such event, Subcontractor shall
only be paid for the actual work done by it to the date of termination, less the amouat of any damages, clalms, obligations or Habilities
incurred by Contractor or Owner by virtue of Subcontractor’s actions;

4. Contractor may terminate the employment of Subcontractor for all or any portion of the Subcontractor’s work, enter upon the premises
and take possession of, for the purpose of compieting the Subcontractor’s work, all materials, equipmerit, tools, appliances and other
items thereon, all of which the Subconiractor hereby transfers, assigns and sets over to Contractor for such purpose, and to employ any
person or persons to complete the Subcontractor’s work and provide all of the labor, services, materials, equipment and other items
required therefor. In any such event, Subcontractor shall remain bound, and all other terms of this Agreement shall remain in force, to
the extent of the work or areas which have not been so terminated. In case of such termination of Subcontractor, it shall not be entitled
to receive any further payments under this Agreement unti] the Subcontractor’s work shall be fully completed to the satisfaction of
Contractor and the Owner and shall have been accepted by them, at which time, if the unpaid balance of the amount to be paid under this
Subcontract shall exceed the costs and expenses incurred by Contractor in completing the Subcontractor’s work, such excess shall be
paid to the Subcontractor; but in the event that such costs and expenses shall exceed the unpaid balance of the Subcontract Price, then
Subcontractor shall pay the difference to Contractor upon demand.

For purposes of this Paragraph VII, the costs and expenses recoverable by Contractor from Subcontractor for Subcontractor default shall
include, in addition to the costs of completing the Subcontractor’s work to the satisfaction of Contractor and the Owner and of performing
and furnishing alf labor, services, materials, equipment and other items required therefor, but also all losses, damages, claims, obligations,
liabilities, costs and expenses, including attorneys’ fees, incurred or suffered by Contractor by reason of or resulting from the
Subcontractor’s default.

Changes: Subcontractor may, at any time during the progress of Subcontractor’s work, be ordered in writing by Contractor, without
invalidating this Subcontract, to make changes in the work of this Subcontract consisting of additions, deletions, deviations or other

- revisions, including those required by modifications to the Prime Contract issued subsequent to the execution of this Agreement, the

Subcontract Price and the Subcontract Time being adjusted accordingly. Subcontractor shall, prior to the commencement of such changed
or revised work, submit promptly to Contractor written copies of a claim for adjustment to the Subcontract Price and Subcontract Time for
such revised work in a manner and time consistent with the requirements of the Subcontract Documents. No change orders or
modifications of this Subcontract, whether for extras or otherwise, shall be valid unless authorized by the Contractor in writing after receipt
of Subcontractor’s claim for adjustment. Failure of the Subcontractor to make such a timely claim for adjustment shall bind the
Subcontractor to the same consequences as those to which the Contractor is bound to the Owner.

In the event that Contractor and Subcontractor should not be able to agree as to the amount to be allowed as an adjustment to the
Subcontract Price and Subcontract Time for any changes made pursuant to this Paragraph VIIL, it shall, nevertheless, be the duty of the
Subcontractor to proceed immediately with such change(s) upon written notice from Contractor. In any such event, the determination of
the appropriate adjustment to the Subcontract Price and Subcontract Time for such revised work shall be resolved thereafter by mutual
agreement or in accordance with Paragraph XIII, pertaining to dispute resolution.

Insurance: Subcontractor binds itself to procure and maintain at Subcontractor’s expense, Workers’ Compensation Insurance, and
Comprehensive General Liability Insurance, Property Damage Insurance and Automobile Liability Insurance, with a financially sound
insurance company with an A.M. best rating of A-: VII or better or companies acceptable to Contractor on all activities and work
performed under this Agreement and to provide Contractor with Certificate of Insurance establishing compliance with the aforementioned
insurance requirements. All insurance policies, and Certificates;of Insurance required by this paragraph shall contain a provision that
coverages afforded under the applicable policies cannot be cancEled or allowed to expire without a minimum of ten (10) days prior written
notice to Contractor. The Alien Company. Inc. shall be namedhas additional insured on each of these policies except for Workers”
Compensation. The minimum limits of insurance coverage required by this paragraph shall be as provided by Prime Contract, or in the
absence of any such provision therein, in the following minimum limits of coverage:



XI.

XII.

X1r.

Type of Insurance

Workers’ Compensation Insurance

Coverage A
Coverage B (Employers Liability)

Comprehensive General Liability
Insurance (Occurrence Form,
including coverage for
subcontractors, if any)

General Policy

Products/Comp. Operations
Personal Injury

Property Damage Insurance

Minimum Policy Limits

As required by statute

$100,000 each accident
$500,000 disease policy limit
$100,000 disease each employee

$1,000,000 occurrence
$1,000,000 aggregate
$1,000,000 person
$1,000,000 occurrence

$1,000,000 occurrence

$1,000,000 aggregate

Automobile Liability Insurance
(Including Owned, Non-Owned
and Hired)

$1,000,000 combined single limit

Commercial Umbrella $1,000,000 occurrence
' $1,000,000 aggregate

Performance and Payment Bonds: Subcontractor is to furnish 100% Payment and Performance Bond to the Contractor.

Indemnification: Subcontractor shall indemnify and hold harmiess the Owner and the Architects, and The Allen Company, Inc., General
Contractor, and their agents and employees, from and against all claims, damaoes losses and expenses, including attorneys’ fees, arising
out of or resulting from the performance of the work, provided that any such claim, damage, loss or expense (a) is attributable to bodily
injury, sickness, disease or death, or to injury to or destruction to tangible property (other than the work itself) including the loss of use
resulting therefrom, and (b) is caused in whole or in part by any negligent act or omission of the Subcontractor, anyone directly or
indirectly employed by any of them or anyonc for whose acts any of them may be liable, regardless of whether or not it is caused in part by
a party indemmified hereunder.

In any and all claims against the Owner or the Architect or General Contractor, or any of their agents or employees, by any employee of
this Subcontractor, anyone directly or indirectly employed by him or anyone for whose acts he may be liable, this indemnification
obligation shall not be limited in any way by any limitation on the amount or type of damages, compensation or benefits payable by for this
Subcontractor under Workers’ Compensation Acts, disability benefit acts or other employee benefit acts.

Subcontractor shall, at its own expense, conform to the basic safety policy of the Contractor, and comply with all specific safety
requirements promulgated by any governmental authority, including without limitation, the requirements of the Gceupational Safety and
Health Act of 1970 and the Construction Safety Act of 1969 and all standards and regulations which have been or shall be promulgated by
the parties or agencies which administer such acts.

Subcontractor shall have and exercise full responsibility for compliance hereunder by its agents, employees, materialmen and
Subconfractor’s general, and in particular with respect to its portion of the work on this Project, shall itself comply with said requirements,
standards and regulations, and require and be directly responsible for compliance therewith on the part of its said agents, employees,
materialmen and subcontractors; and shall directly receive, respond to defend and be responsible for all citations, fines or penalties which
may be incurred by reason of its failure on the part of its agents, employees, materialmen or subcontractors to so comply.

Warranty: Subcontractor warrants to the Contractor and Owner that all materials and equipment furnished under this Subcontract will be
of good quality and new unless otherwise required or permitted by the Subcontract Documents, that the work of this Subcontract will be
free from defects not inherent in the quality required or permitted, and that Subcontractor’s warranty and work will conform in all respects
with the requirements of the Prime Contract and the Subcontract Documents. Work not conforming to these requirements, including
substitutions not properly approved and authorized, may be considered defective. This warranty shall be in addition to and not in
limitation of any other warranty or remedy provided by law or by the Subcontract Documents.

Dispute Resolution: Any claim, controversy or dispute betweef! the Contractor and Subcontractor arising out of or related to this
Subcontract, or a breach thereof, and which claim, controversyhor dispute is not resolved by mutual agreement between the parties, shall
unless otherwise required by the Prime Contract or applicable law, be submitted to a judicial court of competent jurisdiction within Clark
County, Kentucky. The Subcontractor further covenants and agrees that no dispute shall interfere with the progress of the Subcontractor’s
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work, and the Subcontractor agrees to proceed with the Subcontract Work as required in spite of any claim, controversy or dispute it may
have with Contractor, the Owner or other parties.

Laws, Permits. Fees and Notices. The Subcontractor shall give all notices required by and comply with all laws, ordinances, rules,
regulations and orders of any public authorities applicable to the performance of the Subcontract Work. The Subcontractor shall secure
and pay for all permits, fees, licenses and inspections necessary for proper execution and completion of the Subcontractor’s work as
required by the Subcontract Documents.

The Subcontractor shall abide by all laws, rules, regulations and orders of any state and federal authorities applicable to the Environmental
Protection Act and/or water and air pollution requirements.

Subcontractor further covenants and agrees to pay its own payrolls, taxes and all other costs and éxpenses associated with the work
required under this Agreement; furnish Contractor with copies of all weekly payrolls and other documentation showing compliance with
applicable laws and regnlations, if required; furnish Contractor with copies of MSDS (Material Safety Data Sheets) for all materials used
on the Project and a copy of Subcontractor’s written hazard communication program; and acknowledges and agrees that any payment
received by Subcontractor shall be held in trust for the purpose of paying its subcontractors, laborers, materialmen, suppliers and any
others claiming by or through Subcontractor and who may be entitled to assert a lien or other claim against the Project.

Subcontractor has familiarized himself with the safety program of the Contractor and agrees to adopt said program, insofar as this Project is
concerned, conducting all the activities, furnishing all the reports and cooperating to the fullest extent with the Contractor’s safety
representative for the Project. Subconfractor agrees to bear the expense of conducting the safety program for his own personnel. Should -
the Subcontractor and/or should his operations be characterized by frequent injuries to workmen, the Contractor may elect within ten (10)
days written notice, cancel this contract, whence Subcontractor will immediately remove his men, materials and equipment from the
Project.

Removal of Equipment: Subcontractor shall not, without the prior written consent of Contractor, remove or permit to be removed from the
Project, any equipment, machinery, tools, materials, supplies or other items that have been purchased for or placed on the Project for use in
comnection therewith until the Subcontract Work has been completed.

Rental Equipment: If Subcontractor makes use of Contractor’s equlpment, Subcontractor shall pay current AED rental rates, or the rates
commonly charged in the area where the work is to be performed in the event that the AED rental rates are not provided, unless otherwise
agreed to by the parties in writing.

Subcontractor shall furnish to Contractor a list of all equipment not owned by Subcontractor placed on the job by Subcoantractor, together
with the name of the owner of said equipment and the terms of the lease, if any.

Cleanup: Subcontractor shall keep the Project site and surrounding area free from accumulation of waste materials or rubbish caused by
operations performed under this Subcontract and shall, upon completion of its work, leave the Project site in a clean and orderly condition.

Association Dues: subcontractor is to pay their pro-rata share of the KAHC dues

Eqnal Employment Opportunity and Affirmative Action: Subcontractor shall not discriminate against any employee or applicant for
employment because of race, creed, color, sex, age, religion, national origin, physical or mental handicap or because he or she is a disabled
veteran or veteran of the Vietnam era. Subcontractor agrees to take affirmative action to insure that qualified applicants are employed, and
that employees are treated during employment without regard to race, creed, color, sex, age, religion, national origin, physical or mental
handicap or status as a disabled veteran or veteran of the Vietnam era. To the extent applicable, Subcontractor shall comply with all
provisions of Executive Order No. 11246, dated September 24, 1976; the Vietnam Era Veterans Readjustment Assistance Act of 1974, the
Rehabilitation Act of 1973, and all-amendments thereto, and all rules, regulations, orders, instructions, designations and other directives
promulgated pursnant thereto, the terms of all of which are incorporated herein by reference. Violation of this provision shall be
considered a material breach of this Subcontract and shall entitle Contractor to exercise any of the options set forth in Paragraph VII
hereof, including termination or suspension of this agreement in whole or in part.

Assignment: Subcontractor shall not sublet or assign any portion of this Subcontract, nor any monies due or to become due, or
Subcontractor’s earnings and compensation hereunder, without the prior written consent of Contractor Any such assignment or subletting
without prior written consent of Contractor shall be void and of no effect.

Notice: All notices, demands and other communications provided for herein shall, unless otherwise provided, be sufficient if in writing
and if delivered personally to the other party, or mailed by United States Mail, postage prepaid, to the respective addresses of Contractor
and Subcontractor as set forth herein, or such other address as either may have designated from time to time. Contractor may exercise any
right given to it immediately after mailing the letter containing spch notice; however, this does not preclude a Contractor from giving
notice in any other leoal matter. \

Goveming Law: This agreement shall be governed by the laws of the Commonwealth of Kentucky. Any action by the Subcontractor
against the Contractor as a result of this contract shall be brought in Clark County, Kentucky, Circuit Couzt.




XXIII. Severability and Waiver: The partial or complete invalidity of any one or more provisions of this agreement and the Subcontract
Documents shall not affect the validity or continuing force and effect of any other provision or the application of such provisions to _
persons and circumstances other than those as to which it is determined invalid or unenforceable. The failure of Contractor to insist, in any
one or more instances, upon the performance of any of the terms, covenants or conditions of this agreement or to exercise any rights herein,
shall not be construed a waiver or relinquishment of such term, covenant, condition or right.

XXIV. Uniform Construction of Agreement: Contractor and Subcontractor mutually agree that the intefpretaﬁon, construction and enforcement of
this agreement shall be uniform in all respects and-shall not be construed more or less favorably for either Contractor or Subcontractor.

XXV. Entire Agreement: This Subcontract represents the entire and integrated agreement between the Contractor and Subcontractor and
supersedes all prior negotiations, representations or agreements, either written or oral, and shall not be altered, modified or amended in any
manner whatsoever, unless the same shall be in writing and signed by the parties hereto.



XXVI. Miscellaneous
1. Attachment “A” will become a binding part of this subcontract.
2.
3.

IN WITNESS WHEREQF, the parties have executed this Subcontract, or have caused it to be executed by their duly authorized officers, this
day of , 2003. .

The Allen Company, Inc.
CONTRACTOR

//ZW

TITLE: SECRETARY/TREASURER

STATE OF KENTUCKY )

) SCT.
COUNTY OF ( Q@ L
Th foregomo Subcontract was this & day of 200'3 subscnbei SL ed before me b
, in his capacity as m <,d4’\-( .

0’

My Commission expires: 5 - 252008

NOTARY PUBLIC

N.H. Stone, Inc.

SUBCONTRACTOR

BY: ((j é M.E',y ézaﬂ -

v TITLE: President
STATE OF _ Kentucky )
) SCT.
COUNTY OF _ Bath )
The foregoing Subcontract was this29th day of May - 2003 , subscribed, sworn to and acknowledged before me by
Olivia K. Stone , in his capacity as President of N.H. Stone, Inc.

My Commission expires: February 5, 2004

NOT% Y PUELIC

1
Bl



Attachment A

'Job #

Coniractor: The Allen Company 2307
Sub-Contractor: N H Stone Inc Total Contract $ 601,350.73
P O Box 239 :
Sharpsburg, KY 40374
Project: i-64 Reconstruction Clark County, CLARK CO. IM-NH 64-5 (63) 89
[  HKem# |lem Description | Quantity Unit Price _ Amount
33 REMOVE & REPLACE FENCE 32699.0000| LF 56000 § . 183,114.40
34 GUARDRAIL-STEEL W BEAM-S FACE 9737.5000| LF 9.3000| $ 90,558.75
35 GUARDRAIL TERMINAL SECT NO 1 5.0000| EA 32.3000| $ . 161.50
36 GUARDRAIL CON TOBR END TYPE A 4.0000] EA 1430.0000| $ 5,720.00
37 GUARDRAIL END TREATMENT TYPE 1 1.0000| EA . 2610.0000| $ 2,610.00
38 GUARDRAIL END TREATMENT TY 2A 6.0000) EA 340.0000; $ 2,040.00
39 GUARDRAIL END TREATMENT TYPE 3 1.0000| EA 400.0000| § 400.00
40 REMOVE GUARDRAIL - 15500.0000| LF 1.1400, $ 17,670.00
41 GUARDRAIL END TREATMENT TY 4A 9.0000| EA 1450.00001 $ 13,050.00
42 TEMPORARY GUARDRAIL 900.0000| LF 7.4800| $ 6,732.00
65 EROSION CONTROL BLANKET 12574.0000, SY 1.1600] $ 14,585.84
66 TEMP SEEDING AND PROTECTION 16258.0000; SY 0.2200] $ - 3,576.76
67 TOPDRESSING FERTILIZER ' 194000, TN 300.0000| $ 2,820.00
68 SEEDING AND PROTECTION 162585.0000, SY 0.2700| $ 43,897.95
69 SPECIAL SEEDING CROWN VETCH 31729.0000| SY 0.1700| § 5,383.93
76 CRASH CUSHION TYPE VI-T 5.0000, EA 10165.0000| $ 50,825.00
152 RED OAK 90.0000 EA 453.5000| $ 40,815.00
153 CIMMARON GREEN ASH 88.0000| EA 438.4000| $ 38,579.20
154 EASTERN WHITE PINE 408.0000| EA 166.3000| $ 67,850.40
155 STEEL POST MILE MARKERS 6.0000| EA 95.0000| $ 570.00
156 REFERENCE MARKER 14,0000, EA 250.0000| $ 3,500.00
157 REM & RELOCATE SIGN 6.0000] EA 400.0000| $ 2,400.00
158 FLEXIBLE DELINEATOR POST-W 175.0000| EA 25.6000| $ 4,480.00
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Kentucky Transportation Cabipet
Department of Highways
Division of Construction

HOD wes

SUBCONTRACTOR'S CERTIF!CATION RECEIFT OF BID PROPOSAL

H hersby certify that .)\/1~[ S fone Co of qurf)séW{, K'Y has

Subconracting Cotnesany City, State =

2 Copy of the bid proposal in the Bid Leting (- 32 - o3 for P3-073 o
. _ Letting Date Project Code No. (PG

Clocy. T pid 6yY-5 (63) 55
County Project Nucrber

and will abide by the conditions set .forth in sald bid proposal,

e

Uiio Hooonn  pyy spone 4

Datw Subcorracting Company

Heraeby recognized as an offinial representative of this Company,

with full authority to sign, |
understand and am fully aware of the conditions sef forth and ha

rein by this statement.




859-254-8023
Powell Walton Milward

- 360 East Vine Street
Lexington, KY 40507

DATE (MM/DD/YY)
5/27/03

IFICATE IS ISSUED AS A MATTER OF INFORMATION
ONLY AND CONFERS . NO RIGHTS UPON THE CERTIFICATE
HOLDER. THIS CERTIFICATE DOES NOT AMEND, EXTEND OR
ALTER THE COVERAGE AFFORDED BY THE POLICIES BELOW.

COMPANIES AFFORDING COVERAGE

COMXANY Travelers Prop Cas Ins Co
INSURED

COMPANY
N. H. Stone, Inc. AIK Comp
P. 0. Box 239 COMPANY
Attention: Fred C]ark Chubb indemnity Insurance Co
Sharpsburg KY 40374 COMPANY

D

THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED, NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

co POLICY EFFECTIVE | POLICY EXPIRATION
e TYPE OF INSURANCE POLICY NUMBER DATE (MM/DD/YY) | DATE (MM/DD/YY) LTS,
A | GENERAL LIABILITY CO979X7846 1/01/03 1/01/04 GENERAL AGGREGATE $ 2000000 -
X | COMMERCIAL GENERAL LIABILITY PRODUCTS - COMP/OP AGG | § 2000000 °
! CLAIMS MADE OCCUR PERSONAL & ADV INJURY | ¢ 1000000
OWNER'S & CONTRACTOR'S PROT EACH OCCURRENCE $ 1000000
FIRE DAMAGE {Any one fire} | $ 300000
MED EXP {Any one person) $ 5000
AUTOMORILE LIABILITY
A 1 810979X7846 1/01/03 1/01/04 COMBINED SINGLE LIMIIT s
X | ANY AUTO 1000000
ALL OWNED AUTOS BODILY INJURY .
SCHEDULED AUTOS {Per person}
é
| A | HIRED AUTOS BODILY INJURY s
X | NON-OWNED AUTOS {Per accident]
— PROPERTY DAMAGE $
GARAGE LIABILITY AUTO ONLY - EA ACCIDENT | $
ANY AUTO OTHER THAN AUTO ONLY:
EACH ACCIDENT | &
AGGREGATE | $
A | EXCESS LIABILITY CUP978X7846 1/01/03 1/01/04 EACH OCCURRENCE $ 5000000
X | UMBRELLA FORM AGGREGATE $ 5000000
OTHER THAN UMBRELLA FORM $
B | WORKERS COMPENSATION AND 1041 1/01/03 ° 1/01/04 X 1‘-"6%5{,",{;#'3
EMPLOYERS' LIABILITY
EL EACH ACCIDENT $ 2000000
THE PROPRIETOR/ . INCL EL DISEASE - POLICY LIMIT | $ 2000000
PARTNERS/EXECUTIVE
OFFICERS ARE: EXCL EL DISEASE - EA EMPLOYEE | & 2000000
C | OTHER 79815122 1/01/03 1/01/04
EXCESS LIABILITY $5,000,000 EACH OCCURRENCE
: $5,000,000 AGGREGATE

DESCRIPTION OF OPERATIONS/LOCATIONS/VEHICLES/SPECIAL ITEMS
PROJECT: CLARK COUNTY IM-NH 64-5(63)89

THE ALLEN COMPANY, INC.
ATTN: VINCE LEMIEUX

P.0. BOX 537

WINCHESTER, KY 40392-0537

SHOULD 'ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, THE ISSUING COMPANY WILL ENDEAVOR TO MAIL
__30 DAYS WRITTEN NOTICE TO THE CERTIFICATE HOLDER NAMED TO THE LEFT,
BUT FAILURE TO MAIL SUCH NOTICE SHALL IMPOSE NO OBLIGATION OR LIABILITY
ITS AGENTS OR REPRESENTATIVES.

OF ANY, KIND _UPON THE CONPANY,
AUT%—I




Kentucky Transportation Cabinet

Division of Contract Procurement
Report of Current Certificate Status

Printed From RE-VIEW software
6/25/2003

_ CERTIFICATE: 2003 A 00241-006 2. RENEWAL

Approved:  4/29/2003 Expires: 12/31/2003

N H STONE INC
PO BOX 239
SHARPSBURG KY 40374

E1
F

H
101
104
105
106
111
12
13
114
130
132
J60

Approved Work ltems

BRIDGES NOT MORE THAN 70 FT. CLEAR SPAN
SIGNS

LANDSCAPING

CLEARING AND GRUBBING
GUARD RAILS

FENCING

SEEDING AND SODDING
CURB AND GUTTER
SIDEWALK

ENTRANCE PAVEMENT
PAVED DITCH

TRAFFIC SIGNALS
PAVEMENT MARKERS
EMBANKMENT IN PLACE

Lapse Date (Expires + 120):

4/29/2004





